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This Addendum is issued to modify, explain or correct the original drawings, specifications 

and/or previous addendums and is hereby made a part of the Contract Documents.  Please note 

receipt of this Addendum on the Request for Bid.  The bid date remains unchanged. 

 

 

SPECIFICATION: SPECIAL PROVISIONS 

 

SP-6  PUBLIC ACCESS TO ALLEY 

 

Add the following to this section: 

 

The closure of the alley for each pavement repair shall be limited to seven (7) 

consecutive days.  This closure time frame shall include but not limited to: excavation, 

backfill, forming, concrete placement and curing time. 

 

SP-8 (2301) CONCRETE PAVEMENT  

 

 Add the following to this section: 

 

The concrete mix design shall us admixtures to achieve the required strength to allow 

truck traffic in the alley at the end of the maximum 7 consecutive day alley closure. 

  

 

 

 

 

 


